STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 22/ 04 I'N SAN BERNARDI NO COUNTY | N 04/ 26/ 04
CONTRACT NUMBER 08-0E1704 TVENTYNI NE PALMS FROM HATCH ROAD CONTRACT CODE '"H '
LOCATI ON 08- SBD- 62-31. 2/ 32. 8 TO PI NE AVENUE 13 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 3 ENG NEERS EST 394, 000. 00 AMOUNT UNDER 79, 223. 00 PERCENT UNDER EST 20. 11
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 314, 777. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA  95077-5085
2 340, 976. 00 3 YEAGER SKANSKA | NC 909 684-5360 CC PREF CLAI MED
00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502-0087
3 341, 341. 00 2 MATI CH CORPORATI ON 909 382-7400 CC PREF CLAI MED
00149783
P O BOX 50000 FAX 909 382-0113

SAN BERNARDI NO CA 92412



08- 0E1704 Bl D245

08- SBD- 62- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 22/ 04 04/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY | NTERNATI ONAL STRI PI NG
RIALTO CA



08- 0E1704 Bl D245
08- SBD- 62- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 22/ 04 04/ 26/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
RI VERSI DE CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M LE MARKER CONSTRUCTI ON ASPHALTI C EMJULSI ON

COLTON CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

SM TH AND SONS
FALLBROOK CA

SUDHAKAR COVPANY
RIALTO CA

COLD PLANE

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG



08- 0E1704 Bl D245

08- SBD- 62- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 22/ 04 04/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 242. 00* 13, 242. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 000. 00 8, 000. 00
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 310 1. 50 465. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 48 20. 00 960. 00
8 150722 REMOVE PAVEMENT MARKER EA 1,170 3.00 3, 510. 00
9 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 500 8. 50 12, 750. 00
(30 MM MAXI MUM)
10 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 3, 800 63. 50 241, 300. 00
11 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 48 30. 00 1, 440. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 14, 500 .53 7, 685. 00
( SPRAYABLE)
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,170 2.50 2,925. 00

TOTAL 314, 777.00



08- 0E1704 Bl D245

08- SBD- 62- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 22/ 04 04/ 26/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 800. 00* 800. 00 800. 00* 800. 00
2 1, 550. 00~ 1550. 00 1, 000. 00~ 1000. 00
3 4,100. 00* 4100. 00 5, 000. 00* 5000. 00
4 15, 725. 00* 15725. 00 43, 339. 50* 43339. 50
5 2, 000. 00 4000. 00 4,100. 00 8200. 00
6 1.50 465. 00 1.60 496. 00
7 20. 00 960. 00 21.00 1008. 00
8 .80 936. 00 80 936. 00
9 5. 00 7500. 00 5.10 7650. 00
10 77.00 292600. 00 68. 50 260300. 00
11 30. 00 1440. 00 32.00 1536. 00
12 .55 7975. 00 55 7975. 00
13 2.50 2925. 00 2.65 3100. 50
TOT 340, 976. 00 341, 341. 00



